
Project ID: 50-Unit Apartment Building
Location: NY
Scope of work: Drywall and metal framing
Date: A.B.C

DIVISION NO. Building Components Base Bid
Div. 01 General Requirements 81,572$                     
Div. 05 Metals 246,285$                   
Div. 07 Thermal & Moisture Protection 247,482$                   
Div. 09 Finishes 905,501$                   

1,480,839$               
Insurance 3% 44,425$                     
Contingency 7% 103,659$                   
Overhead and Profit 35% 518,294$                   
Material Tax 6% 53,570$                     
Bond Requirements 2% 44,016$                     

2,244,802$               
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   DIVISION.01 GENERAL REQUIREMENTS 

1 Supervision and Coordination 1 LS 0% 1 -$                 -$                          0.000 -$                 -$                 -$                           45,200.00$           
2 Submittals and Shop drawings 1 LS 0% 1 -$                 -$                          0.000 -$                 -$                 -$                           -$                       
3 Permits and Licenses 1 LS 0% 1 -$                 -$                          0.000 -$                 -$                 -$                           -$                       
4 Final Cleaning 1 LS 0% 1 -$                 -$                          0.000 -$                 -$                 -$                           6,520.00$              
5 Mobilization Costs 1 LS 0% 1 -$                 -$                          0.000 -$                 -$                 -$                           29,852.00$           

 Subtotal  -$                          -$                           81,572.00$                         

   DIVISION.05 METALS 

Ceiling Framing 

6 7/8" Furring (Hat) Channel @ 16" O.C. (Material & Size Assumed)
Length: 10'-0" 

2414 EA 0% 2414 7.50$               18,103.16$              0.200 37.50$            7.50$               18,103.16$               36,206.33$           

Wall Framing 

7 1-5/8" Metal Stud @ 16" O.C.
Length: 10'-0" 

63 EA 0% 63 9.80$               616.34$                    0.200 37.50$            7.50$               471.69$                     1,088.03$              

8 2-1/2" Metal Stud @ 16" O.C.
Length: 10'-0" 

2720 EA 0% 2720 11.50$            31,285.07$              0.250 37.50$            9.38$               25,504.13$               56,789.21$           

9 2-1/2" USG C-H Stud @ 16" O.C.
Length: 10'-0" 

943 EA 0% 943 12.98$            12,244.85$              0.285 37.50$            10.69$            10,082.19$               22,327.05$           

10 3-5/8" Metal Stud @ 16" O.C.
Length: 10'-0" 

1528 EA 0% 1528 15.20$            23,226.95$              0.298 37.50$            11.18$            17,076.39$               40,303.35$           

11 6" Metal Stud @ 16" O.C.
Length: 10'-0" 

2714 EA 0% 2714 19.80$            53,742.35$              0.352 37.50$            13.20$            35,828.23$               89,570.58$           

 Subtotal  139,218.73$            107,065.81$             246,284.53$                      

   DIVISION.07 THERMAL & MOISTURE PROTECTION 

Wall Insulation 
12 3" Rigid Insulation 360 SF 5% 378 3.31$               1,253.69$                 0.032 37.50$            1.20$               454.17$                     1,707.86$              
13 6" R-41 Polyurethane Closed Cell Foam Insulation 35948 SF 5% 37745 3.25$               122,671.05$            0.025 37.50$            0.94$               35,385.88$               158,056.93$         
14 3-1/2" R-21 Polyurethane Closed Cell Foam 3192 SF 5% 3352 2.10$               7,039.42$                 0.018 37.50$            0.68$               2,262.67$                  9,302.09$              
15 Sound Attenuation Batt Insulation 38298 SF 5% 40213 1.20$               48,255.33$              0.020 37.50$            0.75$               30,159.58$               78,414.91$           

 Subtotal  179,219.49$            68,262.30$               247,481.78$                      

   DIVISION.09 FINISHES 

Drywalls

16 5/8" GWB 
- Sheet Size: 4'-0"X8'-0" 

6724 EA 0% 6724 17.25$            115,993.55$            0.420 37.50$            15.75$            105,907.16$             221,900.71$         

17 5/8" MR GWB 
- Sheet Size: 4'-0"X8'-0" 

691 EA 0% 691 21.20$            14,657.87$              0.420 37.50$            15.75$            10,889.69$               25,547.56$           

18 5/8" Type 'X' GWB Sheathing 
- Sheet Size: 4'-0"X8'-0" 

2247 EA 0% 2247 19.85$            44,597.45$              0.420 37.50$            15.75$            35,385.89$               79,983.34$           

19 1" GWB Liner Panel 
- Sheet Size: 4'-0"X8'-0" 

392 EA 0% 392 77.12$            30,237.62$              0.520 37.50$            19.50$            7,645.66$                  37,883.28$           

20 Acoustical Sealant (1 Tube = 50 LF) 1029 EA 0% 1029 11.25$            11,576.68$              0.500 37.50$            18.75$            19,294.46$               30,871.14$           

21 Tapping & Mudding 321728 SF 5% 337814 0.52$               175,663.49$            0.020 37.50$            0.75$               253,360.80$             429,024.29$         

Ceiling Finishes

22 5/8" GWB Ceiling 
- Sheet Size: 4'-0"X8'-0" 

701 EA 0% 701 17.25$            12,092.62$              0.520 37.50$            19.50$            13,669.92$               25,762.53$           

23 5/8" GWB Ceiling @ Corridor 
- Sheet Size: 4'-0"X8'-0" 

164 EA 0% 164 17.25$            2,824.60$                 0.520 37.50$            19.50$            3,193.03$                  6,017.63$              

24 5/8" MR GWB Ceiling 
- Sheet Size: 4'-0"X8'-0" 

63 EA 0% 63 21.20$            1,336.33$                 0.520 37.50$            19.50$            1,229.17$                  2,565.50$              

25 5/8" GWB Drop Ceiling 
- Sheet Size: 4'-0"X8'-0" 

44 EA 0% 44 17.25$            760.36$                    0.652 37.50$            24.45$            1,077.73$                  1,838.10$              

26 5/8" GWB Ceiling @ Bulkhead 
- Sheet Size: 4'-0"X8'-0" 

31 EA 0% 31 17.25$            540.57$                    0.652 37.50$            24.45$            766.19$                     1,306.76$              

27 Tapping & Mudding 32096 SF 5% 33701 0.52$               17,524.42$              0.020 37.50$            0.75$               25,275.60$               42,800.02$           

 Subtotal 427,805.55$            477,695.30$             905,500.85$                      

1,480,839$                         
3% 44,425.18$                         
7% 103,658.74$                      

35% 518,293.71$                      
9% 53,569.96$                         
2% 44,015.74$                         

2,244,802$                         
Note:
1.Online sources are used for pricing.
2.Prices can vary depending upon field conditions.
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