
ITEM # DWG #
CSI #/SUB 

DETAIL
DESCRIPTION QTY. WASTE

QTY. W/ 
WASTE

UNIT
UNIT LABOR 

HOURS

TOTAL 
LABOR 
HOURS

PER HOUR 
LABOR RATE

 TOTAL 
LABOR COST 

 UNIT 
MATERIAL 

COST 

 TOTAL 
MATERIAL 

COST 
ITEM COST TRADE COST

010000 DIVISION 01 — GENERAL REQUIREMENTS

1 Submittal Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$                 

2 Temporary Facilities and Controls 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               1,852$             

3 Closeout Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               1,000$             

4 Payment Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$                 

5 Contract Modification Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$                 

6 Maintenance & Traffic Protection 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$                 

SUBTOTAL 2,852$                 
020000 DIVISION 02 - EXISTING CONDITIONS

Demolition

7 A011-A021 - Remove & Salavage Existing Light Fixture For Re-Use 103 0% 103 EA 0.500 51.50 65.00$           3,347.50$     -$               -$               3,348$             

8 A011-A021 - Remove Existing Outlet 25 0% 25 EA 0.200 5.00 65.00$           325.00$        -$               -$               325$                

9 A011-A021 - Remove Existing Receptacle 38 0% 38 EA 0.200 7.60 65.00$           494.00$        -$               -$               494$                

SUBTOTAL 4,167$                 
DIVISION 26 —ELECTRICAL

Lighting Fixture

10 E201 - A2: 2X4 LED Troffer 12 0% 12 EA 1.000 12.00 65.00$           780.00$        -$               -$               780$                
11 E201 - B: Surgical Light 8 0% 8 EA 1.500 12.00 65.00$           780.00$        -$               -$               780$                
12 E201 - C: 4" Downloight 77 0% 77 EA 0.620 47.74 65.00$           3,103.10$     -$               -$               3,103$             
13 E201 - X1: Exit Sign/Emergency Light Combo 12 0% 12 EA 0.952 11.42 65.00$           742.56$        -$               -$               743$                
14 E201 - X2: Exit Sign 4 0% 4 EA 1.000 4.00 65.00$           260.00$        -$               -$               260$                
15 E201 - Relocate Existing Light Fixture 44 0% 44 EA 1.000 44.00 65.00$           2,860.00$     -$               -$               2,860$             

Note: All Lighting Fixture Shall Be Owner Provided, Installed by Contractor

Lighting Control

16 E201 - Single Pole Switch (V.I.F) 25 0% 25 EA 0.285 7.13 65.00$           463.13$        3.25$             81.25$           544$                
17 E201 - Three Pole Switch 5 0% 5 EA 0.352 1.76 65.00$           114.40$        19.85$           99.25$           214$                
18 E201 - Occupancy Sensor Switch 3 0% 3 EA 0.895 2.69 65.00$           174.53$        85.62$           256.86$        431$                

Power Fixture

19 E301 - Duplex Receptacle 62 0% 62 EA 0.320 19.84 65.00$           1,289.60$     21.25$           1,317.50$     2,607$             
20 E301 - GFI Duplex Receptacle 15 0% 15 EA 0.352 5.28 65.00$           343.20$        25.32$           379.80$        723$                
21 E301 - Quadruplex Receptacle 33 0% 33 EA 0.520 17.16 65.00$           1,115.40$     48.20$           1,590.60$     2,706$             
22 E301 - Data Outlet 32 0% 32 EA 0.320 10.24 65.00$           665.60$        21.25$           680.00$        1,346$             
23 E301 - Motor Starter Switch 1 0% 1 EA 0.895 0.90 65.00$           58.18$           75.95$           75.95$           134$                

Panel Distribution

24 E401 - 20A, 1 Pole Circuit Breaker 56 0% 56 EA 0.320 17.92 65.00$           1,164.80$     25.98$           1,454.88$     2,620$             
25 E401 - 50A, 3 Pole Circuit Breaker 3 0% 3 EA 0.720 2.16 65.00$           140.40$        89.20$           267.60$        408$                
26 E401 - 25A, 2 Pole Circuit Breaker 1 0% 1 EA 0.520 0.52 65.00$           33.80$           45.62$           45.62$           79$                  
27 E401 - 30A, 1 Pole Circuit Breaker 8 0% 8 EA 0.420 3.36 65.00$           218.40$        32.25$           258.00$        476$                

28 E401 - Allowance For All Type of Electrical  Wiring, Conduits And Connections 7222 5% 7583 SF 0.000 0.00 -$               -$               -$               -$               9,865$             

SUBTOTAL 30,679$               
18,474$        6,507$           34,846$          34,846$               

6.0% 2,091$                 
20% 6,969$                 

5% 1,742$                 
45,648$               

General Exclusions: Any kind of controlled inspection, contaminated material, architect and engineering fees, security, building charges, signage, sign off, protection of adjoining building (if any), any work not mentioned above.
General Notes: The prices used are taken from RS Means online i.e. the standard pricing, the company is not responsible for any kind of variations in the prices. So it is preferred to review the prices.

PROJECT: X.Y.Z Web: www.deamsestimating.com
Email: info@deamsestimating.comADDRESS: A.B.C
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010000 DIVISION 01 — GENERAL REQUIREMENTS

1 Submittal Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$               

2 Temporary Facilities and Controls 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               4,520$           

3 Closeout Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               852$              

4 Payment Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$               

5 Contract Modification Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$               

6 Maintenance & Traffic Protection 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$               

SUBTOTAL 5,372$                 
090000 DIVISION 09 — FINISHES

Wall Paint

Second Floor

8 A4.01-A4.12 -

Paint @ Existing MR Board Wall "PT10" - TBD
- Manuf: Sherwin Williams
- Colour: Rain
- Finish:Paint Shield Microbicidal Satin Sheen Eggshell Paint Finish

23461 5% 24634 SF 0.02 443.42 45.00$           19,953.83$   0.75$             18,475.77$   38,430$        

9 A4.01-A4.12 -
Paint @ Existing MR Board Sealer Wall
- Finish: Seal and Finish Gypsum Board Behind Cabinetry.

4784 5% 5023 SF 0.02 90.41 45.00$           4,068.67$     0.75$             3,767.29$     7,836$           

10 A4.01-A4.12 -

Paint @ Existing Plaster Board Wall "PT10"
- Manuf: Sherwin Williams
- Colour: Rain
- Finish:Paint Shield Microbicidal Satin Sheen Eggshell Paint Finish

236 5% 248 SF 0.02 4.46 45.00$           200.85$        0.75$             185.98$        387$              

Ceiling Paint

Second Floor

11 A4.01-A4.12 -
Paint @ Existing Gypsum Board Ceiling
- Manuf: Sherwin Williams
- Colour: Toque White SW7003

4745 5% 4982 SF 0.02 109.61 45.00$           4,932.43$     0.75$             3,736.69$     8,669$           

Details not given, verify in field id required
Caulking

Second Floor
12 A4.01-A4.12 - Caulking 1326 5% 1392 LF 0.01 16.71 45.00$           751.84$        0.52$             724.00$        1,476$           

Door Paint

Second Floor

13 A4.01-A4.12 -

Paint @ Single Leaf Door w/ Frame
- Manuf: Sherwin Williams
- Colour: Anew Gray
- Finish:Acrylic Gloss Paint Finish

39 0% 39 EA 1.20 46.80 45.00$           2,106.00$     21.25$           828.75$        2,935$           

22 A4.01-A4.12 -

Paint @ Door Trims
- Manuf: Sherwin Williams
- Colour: Anew Gray
- Finish:Acrylic Gloss Paint Finish

1326 5% 1392 LF 0.01 13.92 45.00$           626.54$        0.32$             445.54$        1,072$           

SUBTOTAL 60,804$               
32,640$        28,164$        66,176$        66,176$               

6.0% 3,971$                 
20% 13,235$               

5% 3,309$                 
86,691$               

General Exclusions: Any kind of controlled inspection, contaminated material, architect and engineering fees, security, building charges, signage, sign off, protection of adjoining building (if any), any work not mentioned above.
General Notes: The prices used are taken from RS Means online i.e. the standard pricing, the company is not responsible for any kind of variations in the prices. So it is preferred to review the prices.

PROJECT: NAVAL MEDICAL FACILITIES Web: http://sigmaestimating.net
Email: info@sigmaestimating.net

Phone: (832)-603-4694ADDRESS: NAVAL MEDICAL FACILITIES, PORTSMOUTH, VA 23708
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010000 DIVISION 01 — GENERAL REQUIREMENTS

1 Submittal Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$               

2 Temporary Facilities and Controls 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               985$              

3 Closeout Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               452$              

4 Payment Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$               

5 Contract Modification Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$               

6 Maintenance & Traffic Protection 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$               

SUBTOTAL 1,437$                 
090000 DIVISION 09 — FINISHES

Wall Paint

Third Floor

8 A4.01-A4.12 -

Paint @ Existing MR Board Wall "PT12" - TBD
- Manuf: Sherwin Williams
- Colour: Acacia Haze
- Finish:Paint Shield Microbicidal Satin Sheen Eggshell Paint Finish

2839 5% 2981 SF 0.02 53.66 45.00$           2,414.57$     0.75$             2,235.71$     4,650$           

9 A4.01-A4.12 -
Paint @ Existing MR Board Sealer Wall
- Finish: Seal and Finish Gypsum Board Behind Cabinetry.

600 5% 630 SF 0.02 11.34 45.00$           510.48$        0.75$             472.67$        983$              

Ceiling Paint

Third Floor

10 A4.01-A4.12 -
Paint @ Existing Gypsum Board Ceiling
- Manuf: Sherwin Williams
- Colour: Toque White SW7003

4522 5% 4748 SF 0.02 104.46 45.00$           4,700.62$     0.75$             3,561.08$     8,262$           

Details not given, verify in field id required
Caulking

Third Floor
11 A4.01-A4.12 - Caulking 238 5% 250 LF 0.01 3.00 45.00$           134.95$        0.52$             129.95$        265$              

Door Paint

Third Floor

12 A4.01-A4.12 -

Paint @ Single Leaf Door w/ Frame
- Manuf: Sherwin Williams
- Colour: Anew Gray
- Finish:Acrylic Gloss Paint Finish

7 0% 7 EA 1.20 8.40 45.00$           378.00$        21.25$           148.75$        527$              

22 A4.01-A4.12 -

Paint @ Door Trims
- Manuf: Sherwin Williams
- Colour: Anew Gray
- Finish:Acrylic Gloss Paint Finish

238 5% 250 LF 0.01 2.50 45.00$           112.46$        0.32$             79.97$           192$              

SUBTOTAL 14,879$               
8,251$           6,628$           16,316$        16,316$               

6.0% 979$                     
20% 3,263$                 

5% 816$                     
21,374$               

General Exclusions: Any kind of controlled inspection, contaminated material, architect and engineering fees, security, building charges, signage, sign off, protection of adjoining building (if any), any work not mentioned above.
General Notes: The prices used are taken from RS Means online i.e. the standard pricing, the company is not responsible for any kind of variations in the prices. So it is preferred to review the prices.

PROJECT: NAVAL MEDICAL FACILITIES Web: http://sigmaestimating.net
Email: info@sigmaestimating.net

Phone: (832)-603-4694ADDRESS: NAVAL MEDICAL FACILITIES, PORTSMOUTH, VA 23708

SUB TOTAL
TAX
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TOTAL BASE BID
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010000 DIVISION 01 — GENERAL REQUIREMENTS

1 Submittal Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$               

2 Temporary Facilities and Controls 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               1,752$           

3 Closeout Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               652$              

4 Payment Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$               

5 Contract Modification Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$               

6 Maintenance & Traffic Protection 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$               

SUBTOTAL 2,404$                 
090000 DIVISION 09 — FINISHES

Wall Paint

Fourth Floor

8 A4.01-A4.12 -

Paint @ Existing MR Board Wall "PT18" - TBD
- Manuf: Sherwin Williams
- Colour: Subdued Sienna
- Finish:Paint Shield Microbicidal Satin Sheen Eggshell Paint Finish

5872 5% 6165 SF 0.02 110.98 45.00$           4,994.03$     0.75$             4,624.10$     9,618$           

9 A4.01-A4.12 -
Paint @ Existing MR Board Sealer Wall
- Finish: Seal and Finish Gypsum Board Behind Cabinetry.

2152 5% 2259 SF 0.02 40.67 45.00$           1,829.96$     0.75$             1,694.41$     3,524$           

Fifth Floor

8 A4.01-A4.12 -

Paint @ Existing MR Board Wall "PT11" - TBD
- Manuf: Sherwin Williams
- Colour: Dutch Tile Blue
- Finish:Paint Shield Microbicidal Satin Sheen Eggshell Paint Finish

2255 5% 2367 SF 0.02 42.61 45.00$           1,917.61$     0.75$             1,775.56$     3,693$           

10 A4.01-A4.12 -
Paint @ Existing MR Board Sealer Wall
- Finish: Seal and Finish Gypsum Board Behind Cabinetry.

101 5% 106 SF 0.02 1.92 45.00$           86.19$           0.75$             79.81$           166$              

Ceiling Paint

Fourth Floor

11 A4.01-A4.12 -
Paint @ Existing Gypsum Board Ceiling
- Manuf: Sherwin Williams
- Colour: Toque White SW7003

1008 5% 1058 SF 0.02 23.28 45.00$           1,047.82$     0.75$             793.80$        1,842$           

Fifth Floor

12 A4.01-A4.12 -
Paint @ Existing Gypsum Board Ceiling
- Manuf: Sherwin Williams
- Colour: Toque White SW7003

1220 5% 1281 SF 0.02 28.18 45.00$           1,268.19$     0.75$             960.75$        2,229$           

Details not given, verify in field id required
Caulking

Fourth Floor
13 A4.01-A4.12 - Caulking 408 5% 428 LF 0.01 5.14 45.00$           231.34$        0.52$             222.77$        454$              

Fifth Floor
14 A4.01-A4.12 - Caulking 238 5% 250 LF 0.01 3.00 45.00$           134.95$        0.52$             129.95$        265$              

Door Paint

Fourth Floor

15 A4.01-A4.12 -

Paint @ Single Leaf Door w/ Frame
- Manuf: Sherwin Williams
- Colour: Anew Gray
- Finish:Acrylic Gloss Paint Finish

12 0% 12 EA 1.20 14.40 45.00$           648.00$        21.25$           255.00$        903$              

22 A4.01-A4.12 -

Paint @ Door Trims
- Manuf: Sherwin Williams
- Colour: Anew Gray
- Finish:Acrylic Gloss Paint Finish

408 5% 428 LF 0.01 4.28 45.00$           192.78$        0.32$             137.09$        330$              

Fifth Floor

23 A4.01-A4.12 -

Paint @ Single Leaf Door w/ Frame
- Manuf: Sherwin Williams
- Colour: Anew Gray
- Finish:Acrylic Gloss Paint Finish

7 0% 7 EA 1.20 8.40 45.00$           378.00$        21.25$           148.75$        527$              

22 A4.01-A4.12 -

Paint @ Door Trims
- Manuf: Sherwin Williams
- Colour: Anew Gray
- Finish:Acrylic Gloss Paint Finish

238 5% 250 LF 0.01 2.50 45.00$           112.46$        0.32$             79.97$           192$              

SUBTOTAL 23,743$               
12,841$        10,902$        26,147$        26,147$               

6.0% 1,569$                 
20% 5,229$                 

5% 1,307$                 
34,253$               

General Exclusions: Any kind of controlled inspection, contaminated material, architect and engineering fees, security, building charges, signage, sign off, protection of adjoining building (if any), any work not mentioned above.
General Notes: The prices used are taken from RS Means online i.e. the standard pricing, the company is not responsible for any kind of variations in the prices. So it is preferred to review the prices.

PROJECT: NAVAL MEDICAL FACILITIES Web: http://sigmaestimating.net
Email: info@sigmaestimating.net

Phone: (832)-603-4694ADDRESS: NAVAL MEDICAL FACILITIES, PORTSMOUTH, VA 23708

SUB TOTAL
TAX
PROFIT
CONTIGENCIES
TOTAL BASE BID



ITEM # DWG #
CSI #/SUB 

DETAIL
DESCRIPTION QTY. WASTE

QTY. W/ 
WASTE
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UNIT LABOR 
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TOTAL 
LABOR 
HOURS
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LABOR RATE

 TOTAL 
LABOR COST 
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MATERIAL 
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 TOTAL 
MATERIAL 

COST 
ITEM COST TRADE COST

010000 DIVISION 01 — GENERAL REQUIREMENTS

1 Submittal Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$               

2 Temporary Facilities and Controls 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               652$              

3 Closeout Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               288$              

4 Payment Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$               

5 Contract Modification Procedures 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$               

6 Maintenance & Traffic Protection 1 0% 1 LS 0.00 0.00 -$               -$               -$               -$               -$               

SUBTOTAL 940$                     
090000 DIVISION 09 — FINISHES

Wall Paint

Third Floor

8 A4.01-A4.12 -

Paint @ Existing MR Board Wall "PT12" - TBD
- Manuf: Sherwin Williams
- Colour: Acacia Haze
- Finish:Paint Shield Microbicidal Satin Sheen Eggshell Paint Finish

1010 5% 1060 SF 0.02 19.09 45.00$           858.83$        0.75$             795.22$        1,654$           

9 A4.01-A4.12 -
Paint @ Existing MR Board Sealer Wall
- Finish: Seal and Finish Gypsum Board Behind Cabinetry.

600 5% 630 SF 0.02 11.34 45.00$           510.48$        0.75$             472.67$        983$              

Ceiling Paint

Third Floor

10 A4.01-A4.12 -
Paint @ Existing Gypsum Board Ceiling
- Manuf: Sherwin Williams
- Colour: Toque White SW7003

572 5% 601 SF 0.02 13.21 45.00$           594.59$        0.75$             450.45$        1,045$           

Details not given, verify in field id required
Caulking

Third Floor
11 A4.01-A4.12 - Caulking 68 5% 71 LF 1.20 85.68 45.00$           3,855.60$     21.25$           1,517.25$     5,373$           

0.01 0.00 45.00$           -$               0.32$             -$               -$               
Door Paint

Third Floor

12 A4.01-A4.12 -

Paint @ Single Leaf Door w/ Frame
- Manuf: Sherwin Williams
- Colour: Anew Gray
- Finish:Acrylic Gloss Paint Finish

2 0% 2 EA 1.20 2.40 45.00$           108.00$        21.25$           42.50$           151$              

22 A4.01-A4.12 -

Paint @ Door Trims
- Manuf: Sherwin Williams
- Colour: Anew Gray
- Finish:Acrylic Gloss Paint Finish

68 5% 71 LF 0.01 0.71 45.00$           32.13$           0.32$             22.85$           55$                

SUBTOTAL 9,261$                 
5,960$           3,301$           10,201$        10,201$               

6.0% 612$                     
20% 2,040$                 

5% 510$                     
13,363$               

General Exclusions: Any kind of controlled inspection, contaminated material, architect and engineering fees, security, building charges, signage, sign off, protection of adjoining building (if any), any work not mentioned above.
General Notes: The prices used are taken from RS Means online i.e. the standard pricing, the company is not responsible for any kind of variations in the prices. So it is preferred to review the prices.

PROJECT: NAVAL MEDICAL FACILITIES Web: http://sigmaestimating.net
Email: info@sigmaestimating.net

Phone: (832)-603-4694ADDRESS: NAVAL MEDICAL FACILITIES, PORTSMOUTH, VA 23708

SUB TOTAL
TAX
PROFIT
CONTIGENCIES
TOTAL BASE BID
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